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Appendix C
ELIGIBLE WORK ITEMS
2165 Winnipeg Street

ESTIMATED
COST

Repair of the third brick archway on the north side of the building including:
(a) Shoring of the existing wall to allow for removal of the masonry
arch supports;
(b) Partial removal of existing masonry arches as detailed on the
drawings in the Conservation Plan;
(c) Hoarding and shoring to ensure the existing structure is stable
during construction;
(d) Reclaiming the displaced masonry units by way of gently removing
the masonry units from the wall, and cleaning the masonry units of
all existing mortar;
(e) Storage of reclaimed masonry units in a dry and secure location;
(f) Salvaging and reusing the existing brick where possible and using
new matched brick where reuse is not possible, with new brick to
be located near the top of the wall;
(g) Replacement and supply of mortar that matches the existing mortar
in texture, colour, strength and aggregate gradation;
(h) Provision of an 800 mm x 800 mm mock-up consisting of the
specified mortar and a similar brick be prepared for approval;
(i) Compressive strength testing of the mortar in accordance with
ASTM C109/C109M-99;
(j) Workers used are required to have experience in clay brick masonry
construction and construction of masonry arches and will be
supervised by a mason with a minimum of 10 years’ experience in
historic masonry repair; and
(k) Reconstruction of the arch to match the original profile to the fullest
extent possible given the existing building conditions.
Repointing an exterior vertical crack in the masonry wall.
The proposed conservation work on the bell tower includes:
(a) Replacing the pulleys so that the bell can be back in operation
(b) Securing the wood frame with metal brackets and treating the wood
frame to prevent further deterioration.

TOTAL ESTIMATE OF ELIGIBLE COSTS

45,000

